

Batson-Cook Construction and Mims Construction, the Construction Manager, is accepting sealed proposals from trade partners, vendors, and suppliers for the Mandarin High School Addition, Renovation and Portable Removal Project

NOVEMBER 20 @ 3:00 PM
ALOFT TAPESTRY PARK
4812 DEER LAKE DRIVE WEST, JACKSONVILLE, FL 32246

Project Details:
Located at 4831 Greenland Rd, Jacksonville, Florida, the project includes a 22,000 SF new addition providing state-of-the-art Culinary and Medical programs, renovation of existing classrooms, removal of existing portables and addressing the deferred maintenance items.



OEO, please email Paula Wright at wrightp2@duvalschools.org.

Pre-Quali f cation & RSVP

conference (in person or virtual), please contact Kalpana Marothu:
kmarothu@batson-cook.com — 904.265.3419

! ÌÌ ÐÁÒÔÉÅÓ É Î ÔÅÒÅÓÔÅÄ É Î ÂÉÄÄÉ Î Ç Í ÕÓÔ ÂÅ ÐÒÅÑÕÁÌÉÆÉÅÄ8
4ÈÅ ÂÉÄ ÄÁÔÅ ÉÓ XΨ7XŸ7ΨΦΨΩ ÁÔ ΨÐ Í 8

Scope of Work:

01A - Construction Cleaning & Final Clean
01B - Site Security Services
01C - Material Testing
02A - Demolition & Tree Removal
02B - Site Work
02C - Portable Relocation/Removal
03A - Concrete
04A - Masonry & Brick
05A - Structural Steel
05B - Steel Trusses
05C - Misc. Metals
06A - Architectural Casework
07A - Shingle Roof
07B - Caulking & Sealants
08A - HM doors & Hardware
08B - Glass & Glazing
08C - Overhead Coiling Door
09A – Flooring
09B - Resinous Floor
09C - Drywall & Framing
09D - Acoustical Ceilings
09E - Painting
09F - Stucco
10A - Walkway Canopies
10B - Metal Lockers
10C - Louvers
10D - Interior Signage
10E - Toilet Accessories
10F - Toilet Partitions
11A - Food Service Equipment
21A - Fire Protection
22A - Plumbing
23A – HVAC
23B - Test & Balance
26A - Electrical & Low Voltage
27A - Communications
27B - Audio-Visual
31A - Soil Treatment
31B - Erosion Control (SWPPP)
32A - Asphalt Paving & Striping